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Proposed concrete shared use cycle route "paragon"
tile (450 x 450mm), to be located centrally on the
footway/cycleway and not across vehicular accesses
Note: Approx spacing's‘at 25m

jpri3/GA/00!

Area extent of vegetation to be cleared
back to the fence linelup to-2.5m height

DONOT SCALE

Proposed concrete shared use cycle route "paragon”
tile (450 x 450mm), to-be located centrally on the
footway/cycleway and not across vehicular accesses'
Note:-Approx spacing's at 25m

Proposed concrete shared use cycle route "paragon”
tile (450 x 450mm), to be located centrally on the
footway/cycleway and not across vehicular accesses'
Note: Approx spacing's at 25m

Existing post to be removed/and existing
restriction plate relocated on new post.

In the same location, proposed 300mm &
Diag 956 mounted-back to back-on new 76mm
post above relocated existing/restriction/plate
with a minimum mounting height 2.4m

Proposed sign Diag 956 300mm & mounted
back to back on a new-76mm & post with a
minimum mounting height of 2.4m

Key Notes
Concrete shared use cycle route "Paragon” tile (450 x 450mm), 1. All dimensions are in metres unless otherwise stated.
V.\ refer to standard detail NCN422/SD/001. Tile to be located
- centrally on the footway/cycleway and not across vehicular 2. This drawing should be read in conjunction with all other
accesses's. relevant engineering details, drawings & specifications.

3. Any discrepancies should be reported to the design engineer
immediately, so that clarification can be sought prior to the
commencement of works.

4. All works are to be in accordance with Reading Borough Council
specifications and standard details.

5. Contractor to establish all utility and drainage locations and
coordinate safe working procedures before any excavation
works take place.
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